Release Summary Sheet
Contract (PO) Number: 15038

Release Number: 35

Specification Number: 51701

Name of Contractor: LEOPARDO COMPANIES, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: $21,483.03

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1064375
Submission Date:



CITY OF CHICAGO .
BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the suppiles and/or services described beiow in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
8/5/2010 15038 35 51701 1064375 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 LEOPARDO COMPANIES, INC
30 N. LA SALLE ST. 5200 PRAIRIE STONE PARKWAY
ROOM 3700 (EFT)
Chicago, IL. 60602-2500 HOFFMAN ESTATES, IL 60192

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: LEE: 2-3987
PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

]
BLANKET RELEASE
THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15038
THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES
SUBMIT THE ORIGINAL INVOICE TO:
PO  Ship ' i ' ONIT —
Line Line COMMODITY INFORMATION QUANTITY  UOM coST TOTAL COST
1 1 96842 21.483.03 usD 1.00 21,483.03
GENERAL CONSTRUCTION-PUBLIC WORKS RELATED
REQ# 51540; LEO-10-026.A; ALTEGELD GARDEN LIBRARY; N-10-005; ANDROS: NO CIP
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 010 0403 0912005 8130 220540 0000 90219151 000000 00000 0000 21,483.03
1 SHIPMENT TOTAL: 21,483.03
21,483.03

B-G ¢

GIGNATURE < DATE

Payment on this order will be made upon receipt of an originai vendor Invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark aii packages and papers with the purchase number.
Any deliveries containing overshipments wiil be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago Generai Conditions for Suppiles. Work, or Professionai Consulting Services; Speciai Conditions, Disciosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago

Department of General Services
30 North LaSalle Street
Chicago, IL 60602

To: Depa—ri;:ent of General Services

Sub-Order Total: 21,483.03

Date: July 21, 2010

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract fease with the City of Chicago

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultarts, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particuiar, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll

4."Lobbyist” means any person (a) who for compensation or on behalf of any person other than himself undsrtakes to
influence any legislative or administration action, or (b} any part or whose duties as an employee of another
includes undertaking to influence any legistative or administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure retates to the following transaction:

Project name: LEO-10-026.A Altgeld Shelving
Specification, loan or other identifying number: 15038 (2)
2. Name of Contractor: Leopardo Companies, Inc.

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease s listed below
(attach additional pages if necessary):

MBE RelationShi indi
BUSINESS efationShip FEE(indicate
ADDRESS WBE (attoney,lobbyist, whether paid
S or Non subcontractor,etc.) $ or estimated)
Meilahn Manufacturing Company 5900 W. 65th Street Non Subcontractor $19.300.00 Est
Chicago, IL, 60638
Leopardo Companies, Inc. 333 West Wacker Non Subcontractor $2,183.03 Est
DriveSuite 250

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any false incomplete or inaccurance information shali constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure isggquired or make the disclosure.

Underkhe alties{oy pefi ify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

rel infgmatiorgh yithheld.

7/zq)70r

Name (Type or Print)

Subscribed and sworn to before me

this, i /54 day o%_: ICIAL SEAL

L
L KuAR . TAMARALKILTY
Notary Public Signature § {/ NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:08/07/43

AP ANAAPAPI PSPPI

ﬁ zlaé ./ éé}« 07}”4@’///’///"?//

Disclosure Statement




The Department of General Services

Reason why the MOA differs from the Sub Order

Project No: LEO-10-026.A
Altegeld Gardens Library Shelving

1. The Sub Order amount differs from the MOA estimate for the following reasons:

Additional shelfs added per a change order for the Algeld branch, per Mort Coburn's CPL request.



July 07 2010

Ms. Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services

City of Chicago City Hall, Room 403
Richard M. Daley, Mayor 121 North LaSalle Street
Department of General Services Chicago, 11 60602

Judy D. Martinez

Commissioner Attn: Carolyn Johnson
Suite 300 JOC Manager

30 North LaSalle Street

Chicago, Illinois 60602-2586

(312) 742-3124 Re: JOC Project Number: LEO-10-026.A/ N-10-005

(312) 744-9883 (FAX) . . . .

hitp://wmw cityofchicago.org Project Title: Altegeld Gardens Library Shelving
Address: 902 E. 133 rd Place
Estimated Cost: 20,000.00
Specification Number: 51701 2 s540
Funding Source: 010-0403-0912005-8130-226666-0000-302

19151 4114 fo
Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Art Andros at (312)
742-3858 and all other inquiries to Lori Edwards at 744-8525

If you concur with our recommendation, please sign below and return a copy for
our files.

¢i

i

Wby

)

£
AN
51)

Approved: Thomas W. Vukovich_W?

Lori Edwards

Arthur Andros _ AL\ +
NEIGHBORHOODS

BUILDING CHICAGO TOGETHER




Bl oracle Applications ~APSPROD : - 10 x|
1B =0 T Folder: Tools :
Y & G K O o ? )
90219 -~ 124-MAR2010 275,000.00
P912005 75,401.78
0403 A 0.00
[+ ALTGELD BRANCH LIBRARY 199,598.22
~ | TEEDE 8131 010 NEW LINE 105,000.00 73,892.78 0.00 31,107.22
90219111 8133 (010 NEW LINE 35,000.00 1,509.00 0.00 33,491.00
190219151 8130 010 NEW LINE 100,000.00 0.00 0.00 100,000.00
90219291 (8132 010 NEW LINE 35,000.00 0.00 0.00 35,000.00
T mnm_.n_ & mn___zmz_m.. Lori -..0cn_oo_.n:._ %wo_dn_m buu_.mnmao:.m Ho... | ¢ Oracle Applications ... __ - Oracle Applications -... <« _, —  11:324aM
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CITY OF CHICAGO
- DEPARTMENT OF PURCHABES, CONTRACTS AND SUPPLIES
EXTENDED PURCHASING SYSTEM (EPS FORM F-18)

INTER-DEPARTY] L.FUNDIN AUTHOR 'ATION' FOR

JOB/PROJECT DESCRIPTION: PAGE:__ OF __

l.

PURCHASE REQUISITION NUMBER: _ ' CITYPROJECTNO, _Nelo 008

B

TOTALDOLLAR EXPENDITURES _*.29,000.60 . _ OITY WORKORIERNO. -
CAPS ACCOUNTING INFORMATION:
| 2
1 Brvr | vunp | DEPT | ORGN | aPPR Ab‘(L OBy | PROJ | BPT® | TOTAL
| OO | 0 -‘ ) opp- 200d_ 40 $20,000. %0}
: ‘ o] L .
- —
e ’ 4 L
3
. i
. ¥
$
Is

 The undersigned hereby uck.nowledgu ‘that hel&fhe kasno cbjeenou to th:e;prncurament of the ehpve requlrement
and hereby approves expenditure of funds for this requiremént,

crhr DEPARTMENT FUNDING 'WORK ORDER:

TEmPHONE:_ ﬁl’?@l"‘% ‘S TELEPHONE: ' 1.')(27‘(

D, RTMENT: BCen peparTMeNt: (s ?l/
REQUEST DATE: q; ,5-:‘ j'MQ * approvarpate:. 719 [

EPSFORMF Is INTER-DEPARTMEN fATI FLVBIY o IRORIZATION(REL 580




DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:

Originator:
Project Number:

Project Name:
Project Scope:
Location/Address:

Justification:

Est. Project Budget:

CIP #

Funding Strips:

Chicago Public Library Date:  July 07, 2010

Art Andros Phone: (312) 742-3858

LEO-10-026.A / N-10-005

Altegeld Gardens Library Shelving

Purchase and install library shelving.

902 E. 133 rd Place

$-20,000.00

010-0403-0912005-81 30-2%000-9021 9151

2
Funding Verified By: %%VQ-\ Date: /-G~ o

Can this request be completed by one of the following:

1 In-House Trades Yes No
2 Term Contract Yes No
3 Competitive Bid Yes No

If No, for any of the above please explain:

APPROVED:

MWW

JudyD Martlnez Commtssmn

4/0

Date

“\’\L\l@

Date




Message

Andros, Arthur

Page 1 of 1

From: Sandra Scamardi [sscamardi@chipublib.org]
Sent: Thursday, June 24, 2010 4:37 PM

To: Andros, Arthur; Barbara Rosado; MCarlson@leopardo.com; mmfg1@aol.com
Cc: Kellner Ligammari, Maria

Subject: RE: Altgeld Shop Drawing Approval - change of funding strip

Hi Art,

Sorry.... We need to change the funding strip for the whole project. | am toid that ail of the Juvenile
shelving funding should be coming out of the line below:

010 | 0403 | 0912005 | 8130 | 220000 | 0000 | 90219151 |

And not
[010] 0403 [0912005] 8131 [ 220000 | 0000 [90219102]

| apologize for the inconvenience.

Sandra Scamardi, CPPB

Contracts Administrator

Chicago Public Library | Contracts Administration
400 S. State Street

Chicago, Illinois 60605

312.747-4269 (voice) |

sscamardi@chipublib.org

ﬁ Please consider the environment before printing this e-mail.

..... —— S— i

From: Andros, Arthur [mailto:arthur.andros@cityofchicago.org]
Sent: Wednesday, June 23, 2010 12:31 PM

To: Barbara Rosado; MCarlson@leopardo.com; mmfgl@aol.com
Cc: Maria Kellner Ligammari; Sandra Scamardi

Subject: RE: Altgeld Shop Drawing Approval

Thanks

From: Barbara Rosado [mailto:brosado@chipublib.org]

Sent: Wednesday, June 23, 2010 12:06 PM

To: Andros, Arthur; MCarlson@leopardo.com; mmfgl@aol.com
Cc: Kellner Ligammari, Maria; Sandra Scamardi

Subject: Altgeld Shop Drawing Approval

All,

Please see attached document from Morton Coburn.

Thank You

Barbara Rosado

Library Building Programs
This e-mail, and any attachments thereto, is intended only for use by the addressee(s) named
herein and may contain legally privileged and/or confidential information. If you are not the
intended recipient of this e-mail (or the person responsible for delivering this document to the
intended recipient), you are hereby notified that any dissemination, distribution, printing or
copying of this e-mail, and any attachment thereto, is strictly prohibited. If you have received
this e-mail in error, please respond to the individual sending the message, and permanently delete
the original and any copy of any e-mail and printout thereof.

6/24/2010



The Department of General Services

Attachment A
Utilizing JOC For City Construction Projects

The Phillis Weatley Center - Altegeld Gardens Library
802 E. 133 rd Place

Project No: LEO-10-026.A

For all Proposed JOC Projects, Please complete items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Purchase and install library shelving consists of low shelving and pre school collection shelving.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

The urgency of the work and no term contract to handle this type of condition.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements.

Multiple trades.

4. Ifit is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

N/A

6. Why Contractor was Selected?

Per memo included from Chief Procurement Officer dated December 28, 2009.

Attachment A Auto Fill



City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Jamie L. Rhee
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, litinois 60602
(312) 744-4900

(312) 744-0010 (FAX)
(312) 744-2949 (TTY)

hitp:/fwww cityofchicago.org
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Date: December 28, 2009

To: Mark Maloney
First Deputy Commissioner
Department of General Services (DGS)

Attn.: Mary Capecci
Deputy Commissiongr
S -
From: Jarhie L. Rhee @?7 _
Chiief Procurement Office
Subject: GS's Criteria for Job Order Contract (JOC) Contractor

Selection Consideration

The Department of Procurement Services (DPS) has reviewed DGS
response for the above referenced subject. As a result, this office is
requesting DGS to continue for all future JOC requests to address in
your Memorandum of Authorization and applicable attachments the
following regarding JOC work assignments: 1. Equity, 2. Clarity, and 3.
Deviations of JOC work assignments.

Additionally, DGS is required to;

1. Assign all future JOC work for your existing JOC agreements
to two (2) JOC contractors, (Paul Borg Construction and
Leopardo Companies, Inc. to achieve equity in work
distribution.

2. Prepare all future JOC Memorandum of Authorization (MOA)
with an “Attachment A" detailing reason (s) used to determine
JOC project assignments.

3. Provide a written justification as part of the “Attachment A”
when circumstances requires deviation with compliance for
items 1 & 2 above.

4. Work with this office and the JOC Consultant to develop

written specification documents for the re-bid of DGS’s

existing JOC agreements documents that complements the
Department practices of trade specific and project expertise
JOC work assignments.

Thank you for your assistance. Please contact Richard E. Butler, 1%
Deputy Procurement Officer, at 312-742-4500 or Byron Whittaker at
312-744-4926 if you have any questions.

JLR/REB/BW/bw

Cc:  J. Martinez, Commissioner, DGS
R. Butler, First Deputy Procurement Officer, DPS S
A. Andros, DGS 3

B. Whittaker, DPS 037,



